Table 5-4

Containment Area Alternative 3 Cost Estimate
Removal and Disposal
Investigation Area H1

Mare Island, Vallejo, California

Quantity Unit Unit Price Cost Source/Subtotal COMMENTS
Administration
Home Office Administration and Support 1 LS $ 950,000 950,000 Engineer's Estimate
Field Office Administration and Support 1 LS $ 2,370,000 2,370,000 Engineer's Estimate
Engineering Design/Consulting 1 LS $ 2,750,000 2,750,000 Engineer's Estimate
$ 6,070,000
Mobilization
Mobilization and Site Preparation 1 LS $ 35,000 35,000 Engineer's Estimate |20 equipment operators/site workers, per diem, vehicles and fuel
Equipment Staging 1 LS $ 45,000 89,645 Engineer's Estimate |20 equipment operators/site workers, per diem, vehicles and fuel
Equipment for five phases of work.
$ 125,000
Construction
Landfill - Excavate Soil 950,000 CY $ 17.50 16,625,000 Engineer's Estimate |Based on estimates for Hot Spot excavation
Landfill - Import/Place Clean Backfill 500,000 CY $ 10.75 5,375,000 Engineer's Estimate |Based on estimates for Hot Spot excavation
Landfill - Groundwater Management 4,100,000 GL $ 0.08 328,000 Engineer's Estimate [Dewatering Excavation Spoils
$ 22,328,000
Disposal
Landfill - Load, T&D RCRA Soils 250,000 CY $ 317.65 79,412,500 Vendor Quote Based on landfill information: RCRA volumes estimated at 250K CY
Landfill - Load, T&D Cal Reg Cls Il soils 350,000 CcY $ 115.70 40,495,000 Vendor Quote Remainder of landfill volume assumed to be 50% Cal Reg Class Il
Landfill -Load, T&D Non-Regulated Soils 350,000 CY $ 67.85 23,747,500 Vendor Quote Remainder of landfill volume assumed to be 50% non regulated
$ 143,655,000
Remediation Activities
Wetlands Restoration 1 LS $ 899,000 899,000 Engineer's Estimate [Based on Estimates from Landfill Cap

$ 899,000
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Confirmation/Characterization

Landfill - Characterize Excavated Soil for T&D 950 EA $ 350 $ 332,500 Engineer's Estimate (950 Samples estimated for waste profile
Landfill - Excavation Confirmation S/A 315 EA $ 700 $ 220,500 Engineer's Estimate |100 foot grid for confirmation samples
and analyses for metals and other COCs
$ 553,000
Analytical Monitoring
Groundwater Testing 1 LS $ 258,300 $ 258,300 Engineer's Estimate
Monitoring Well Install/Mod/Maintenance 1 LS $ 221,000 $ 221,000 Already conducted during Summer 2005
22 wells installed, 48 wells abandoned
Data Validation GW Monitoring 1 LS $ 21,300 $ 21,300 Engineer's Estimate
Data Validation Confirmation Sampling 1 LS $ 62,000 $ 62,000 Engineer's Estimate
5-yr Groundwater Sampling 100 DY $ 3,200 $ 320,000 Engineer's Estimate [Labor
$ 883,000

Demobilization

Remediation Support Facility Teardown 3 DY $ 9,600 $ 28,800 Engineer's Estimate

Remediation Demobilization 1 LS $ 18,800 $ 18,800 Engineer's Estimate

$ 48,000

Report Sub-Total $ 174,561,000
25% contingency $ 43,640,000
Report Total $ 218,201,000
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